

	T		
·	Job/Project:		
-		Windham Elemen	tary School
Windham Central Supervisory Union			
We hereby submit the following:			
Lockout/Tagout the power to the boiler.			
Provide and install the new boiler and connect to the existing venting, electrical, and water.			
Perform and document the complete start-up of the poller.			
stems and fire protection; Masonry cuttin g, patching and flashing; Asbestos and lead damages; LEED requirements; Prevailing w	ig, coring and pa d removal; Exca vages and Davis	tching; Concrete control of the cont	utting, coring and patching; Coordination drawings;
We are not to complete the observed and for the complete			
		Nundrad Dallans	¢14 F00 00
	en mousanu rivi	e nunureu Donars	\$14,500.00
PROGRESS BILLING All materials are guaranteed to be as specified. All work to be completed in a workmanlike manner according to standard practices. Any alteration or deviation from above specifications involving extra costs will be executed only upon written orders and will become an extra charge over and above the estimate. All agreements contingent upon strikes, accidents, or delays beyond our control. Owner to carry fire, tornado, and other necessary insurance. Our workers are fully covered by Workman's Compensation insurance.			
nature:		Note: This proposa	I may be withdrawn by us if not
		accepted within	15 days.

work as specified above. Payment will be made as outlined above. If Alliance Mechanical undertakes collection of delinquent accounts; the customer agrees to promptly pay the balance due plus any and all costs of collection, including court costs, interest and reasonable attorney's fees.			
Authorized			
Date of Acceptance Signature:			
	> Lockout/Tagout the power to the boile lsolate and drain down the system. > Disconnect and remove the old boile > Provide and install the new boiler an > Fill the boiler and verify there are no > Open the valves and purge the air. > Perform and document the complete S: DDC wiring and programming; Addition stems and fire protection; Masonry cutting, patching and flashing; Asbestos and lead damages; LEED requirements; Prevailing with describing the described Services; Off hours, overtime and holidate S: BILLING	Christopher Medina Director of Operations Windham Central Supervisory Union whit the following: Lockout/Tagout the power to the boiler. Isolate and drain down the system. Disconnect and remove the old boiler from site for di Provide and install the new boiler and connect to the Fill the boiler and verify there are no leaks. Open the valves and purge the air. Perform and document the complete start-up of the S: DDC wiring and programming; Additional line voltage elestems and fire protection; Masonry cutting, coring and page, patching and flashing; Asbestos and lead removal; Exca damages; LEED requirements; Prevailing wages and Davis and Services; Off hours, overtime and holidays. Discomplete the above referenced work for the amount of: Fourteen Thousand Five services: BILLING re guaranteed to be as specified. All work to be completed in a workma form above specifications involving extra costs will be executed only upon mate. All agreements contingent upon strikes, accidents, or delays beyon mate. All agreements contingent upon strikes, accidents, or delays beyon mate. All agreements contingent upon strikes, accidents, or delays beyon mate. All agreements contingent upon strikes, accidents, or delays beyon mate. All agreements contingent upon strikes, accidents, or delays beyon mate. All agreements contingent upon strikes, accidents, or delays beyon mate. All agreements contingent upon strikes, accidents, or delays beyon mate. All agreements contingent upon strikes, accidents, or delays beyon materical materials. Manager Proposal – The above prices, specifications and conditions are satisfact field above. Payment will be made as outlined above. If Alliance Mechanicals above the proposal – The above prices, specifications and all costs of collection, authorized	Christopher Medina Director of Operations Windham Central Supervisory Union Windham Central Supervisory Union Windham Central Supervisory Union Windham Central Supervisory Union Disconnect and drain down the system. Disconnect and remove the old boiler from site for disposal. Provide and install the new boiler and connect to the existing venting, e Fill the boiler and verify there are no leaks. Perform and document the complete start-up of the boiler. St. DDC wiring and programming; Additional line voltage electrical, VFDs, mo stems and fire protection; Masonry cutting, coring and patching; Concrete c g, patching and flashing; Asbestos and lead removal; Excavation and backfill; damages; LEED requirements; Prevailing wages and Davis-Bacon Act; Bonds and Services; Off hours, overtime and holidays. Decomplete the above referenced work for the amount of: Fourteen Thousand Five Hundred Dollars and Services; Off hours, overtime and holidays. Decomplete the above referenced work for the amount of: Fourteen Thousand Five Hundred Dollars are guaranteed to be as specified. All work to be completed in a workmanlike manner according om above specifications involving extra costs will be executed only upon written orders and win mate. All agreements contingent upon strikes, accidents, or delays beyond our control. Owner wrance. Our workers are fully covered by Workman's Compensation insurance. Inature: Note: This proposa accepted within